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No: ED/A/160/25 

  

KERALA AGRICULTURAL UNIVERSITY 

TENDER 
 

Name of work:    GENERAL- Providing additional soak pit in the premises of Greeshma ladies 

hostel to collect sullage waste at CoA Vellayani -General Civil Work 
 

To, 

The Vice Chancellor, Kerala Agricultural University 

(herein after referred to as the University) 

 

Sir, 

 

1. I/We do hereby tender to execute the works enumerated in the Schedule accompanying in accordance with 

the terms in your tender notification dated                               and specifications and conditions of contract 

in force in the Kerala Agricultural University Engineering wing. 

2. The preliminary Agreement on stamp paper worth Rs. 200/- duly signed is also enclosed. 

3. I/ We further agree to complete the work in …………             weeks/months from the date of receipt of 

Order to start the work, and/or in the case of piece work maintain the minimum rate of progress specified in 

the tender Schedule. 

4. I/ We                                             do agree to accept and carry out such portions of the work included in my/ 

our tender as may be allotted to me/us if the work be not given to me/us in full. 

5. In consideration of I/We being registered as a Contractor in the Kerala PWD and invited to tender I/ We 

agree to keep the tender open for acceptance                   days from the due date of submission therein of and 

not to make modifications its terms and conditions which are not acceptable to University. 

6. I/ We agree that the arbitration shall not be a means of settlement of any dispute or claims arising out of the 

contract. 

 

 A sum of Rs                                     is hereby forwarded in DD deposit at                                     receipt of a 

Scheduled Bank as earnest money. If I/ We fail to keep the tender open as aforesaid of make any modification in 

that terms and conditions of tender which are not acceptable to University. 

OR 

If after the tender is accepted, I/ We fail to execute the agreement as provided in clause 10 of tender 

notifications or to commence the execution of the works as provided in the conditions. I/ We agree that the 

University shall, without prejudice to any other right or remedy be at the liberty to forfeit the said earnest money 

absolutely and also recover from me/us the entire loss that may be caused to the University by the re 

arrangement of the work or otherwise under the provisions of the Revenue Recovery Act or otherwise, 

      

DECLARATION 

 

1. I/We                                                                                                                                   do hereby declare 

that, I am not related to any University servant who is in charge of or having control of the work. The 

relationship in this regard is restricted to the list given in the Section 6 and Schedule 1A of the Companies 

Act 1956. I also admit unconditionally that if at any stage the above condition is found to have been 

contravened, my earnest money and Security Deposit shall be forfeited and contract entered into shall be 

cancelled. 

2. I/ We                                                               do hereby distinctly and expressively declare and acknowledge 

that, I have read the Kerala standard specifications and the preliminary specifications excluding Clause 73 

and other clauses relating to arbitration contained.  

      Acc:          i)   Tender schedule 

    ii)  Earnest money Rs                                        in   

    iii)  Signed copy of specification  

              iv)  Signed copy of plan.     

 

Usual signature of Tenderer 

Full Name 

Nationality 

Place of residence 

Date 
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TERMS AND CONDITIONS 

 

 
1.  Sealed tenders are invited for and on behalf of the Vice-chancellor of the Kerala Agricultural University from    

Registered Contractors of P.W.D of Class A/B/C&D for the work of ―GENERAL- Providing additional 

soak pit in the premises of Greeshma ladies hostel to collect sullage waste at CoA 

Vellayani -General Civil Work‖ 
2.  The terms and sub heads of works to be done are enumerated in the subjoined  schedule. Unless otherwise 

specified, the tender must be for the whole or any individual work and part tenders are liable to rejection. A 

Contractor may tender for more than one work with the earnest money deposit specified in each case but shall 

not tender for any part of a work only, unless specifically so required. 

3.  All works shall be done in conformity with the specifications and conditions of contracts in force in the Kerala 

P.W.D. In cases of schedule rate contract, Tenders must quote their own rates specifically for each item without 

reference to the departmental estimate or the current Schedule of Rates. For percentage rate contract only a 

single rate as an overall percentage above or below or at the rate given in the schedule by a single entry at the 

bottom of schedule under the head quoted rate of the Contractor by scoring the irrelevant portion and attesting 

all the corrections. 

 The rates quoted shall be inclusive ones, covering all the operations contemplated in the specifications and 

tender schedules and all incidental work necessary for such operations such as shoring, bailing, form work, 

scaffolding etc.  

4.  Selected Contractor will be required to produce income tax and sales tax clearance certificates before final 

payment is made for the work and before security deposits are released. 

5. Each Tenderer must also send a certificate of income tax verification from the appropriate income tax authority 

in the form prescribed therefore. In the case of proprietary or partnership firm, it will be necessary to produce 

the certificate aforementioned for the proprietors and for each of the partners as the case may be. If a certificate 

had already produced by the tenderer during the calendar year in which the tender is made in respect of a 

previous tender it will be sufficient if particulars regarding the previous occasion on which the certificate was 

produced are given. All tender received without a certificate as aforementioned will be summarily rejected. 

6. The tenderer shall also carefully study the drawing and additional specifications and all the documents, which 

form part of agreement to be entered into by the accepted Tenderer. The documents connected with the contract 

such as specifications, plans descriptive specification sheet regarding materials etc. can be seen at any time 

during office hours on office days in the office of the Executive Engineer 

7. The Tenderer‘s attention is directed to the requirements for materials under the clause ―Materials and 

Workmanship‖ in the preliminary specification materials conforming to the Indian Standard Specification shall 

be used on the work, and the Tenderer shall quote his rate accordingly. 

   Every Tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also 

inspect the quarries and satisfy himself about the quality and availability of materials. The names of quarries, 

kilns, and etc. where from certain materials are to be obtained will be given in descriptive, specification sheet. 

The best class of materials to be obtained from the quarries or other sources defined shall be used in the work. In 

every case the materials must comply with the relevant standard specification. Samples of materials as called for 

in the standard specification, or in this tender notice or as required by the Executive Engineer in any case, shall 

be submitted for the Executive Engineer approval before the supply to site of work is begun, if the Contractor 

after examination of the source of materials complying with standard or other specifications of the contract 

cannot be obtained in quality or sufficient quantity from the source defined in the descriptive Specification sheet 

he shall so state clearly in his tender and state wherefrom he indents to obtain the materials subject to the 

approval of the Executive Engineer. 

 The University will not, however, after acceptance of a contract rate, pay any extra charges for load for any 

other reasons, in case the Contractor is found later on to have misjudged the materials available. Attention of the 

Contractor is directed to the standard ―Preliminary Specification regarding payment of seignorage, tolls etc‖.  

Note;  The University does not undertake to construct or make available any  approach road or any other means 

of approach to the proposed work site and the tender shall got acquainted with the available means of 

approaches to the proposed site and quote for the various items.  The University shall not be liable for any 

claims raised later., on the plea of non-availability or non access to the site. 

  8.      The tenderer‘s particular attention is drawn to the section and clauses in the standard ‗Preliminary Specification‘ 

dealing with— 

1. Test, inspection and rejection of defective materials and work.     2. Carriage 

3. Construction plant            4. Water and lighting  

5. Cleaning up during progress and for delivery           6.    Accidents. 

7.   Delays                                     8.    Particulars of payment. 

The Contractor should closely pursue all the specification clauses, which govern the rates, which he is tendering. 

  9. In consideration of the tenderer being allowed to quote for the work, he should keep the tender form for a period 

of four months from the date of opening the tender, during which period or till the tenders are decided 
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whichever is earlier, he will not be free to withdraw the tender.  Any such withdrawal will entail forfeiture of the 

earnest money deposited for the work. 

 If due to departmental or administrative reasons it is found necessary to keep tender open for further period prior 

consent of the tenderer shall be obtained in writing of every further period of one month. 

10. Before commencing work or within a week after the date when the acceptance of tender has been intimated to 

him as selection notice, the tenderer shall deposit 5 % of the agreed probable value of contract as performance 

guarantee. At least 50% of performance guarantee shall be in the form of treasury fixed deposit and rest in the 

form of bank guarantee shall execute an agreement for the work in the prescribed form. In addition to the 

performance guarantee, security deposit for the work will be collected by deduction from the running /final 

bills @ 2.5% of the gross amount till the expiry of the defect liability period.  If he fails to do this, or in the 

case of piece work contracts maintain a specified rate of progress  (to be specified in each case in the tender 

schedule), the earnest money and security deposit shall be forfeited to the University and fresh tender‘s shall 

be called for, or the matter otherwise disposed off.  If as a result of such measures due to the default of 

tenderer to pay the requisite deposit, sign contracts or take possession of the work, any loss to the University 

occurs the same will be recovered from him as arrears of Revenue, but it should be a saving to the University 

the original Contractor shall have no claim whatever to the difference, Recoveries on this or any other account 

will be made from the sum that may be due to the Contractor on this or any other subsisting contracts or under 

the Revenue recovery Act or otherwise as the University may decide. 

 

Additional Performance guarantee:  The Contractor who quote very low rate10% to 25% below shall remit 

performance guarantee with view to curb tendency to quote low rate and execute the works unsatisfactorily. 

a) If these quoted rate for works below 75% it will be rejected. 

b) If the quoted rate is between 10% to 25%,below estimate rate the Contractor will remit Performance 

guarantee equal to the difference between estimates PAC and quote PAC. This will be released after 

satisfactory completion of the work after paying final bill. 

 

Executing of agreement for works will be made within the time limit prescribe as follows: 

a. Time allowed for executing agreement without fine will be 14 days from the date of acceptance of tenders. 

b. Further time of 10 days shall be allowed to execute agreement by imposing a fine of 1% of the PAC subject 

to a minimum of Rs.1000/- and maximum of Rs.25000/-., (time extension may be granted as per pws 

manual in effect.) 

c. Tenders will be rejected if agreement is not executed within 30 days and work will be awarded to the next 

lowest tenderer as stipulated under 4-10-05 of the code. 

11. The acceptance of the tender rests with the Executive Engineer who does not undertake to accept the lowest or 

any particular tender. 

12. The right to carry out the work either in conformity with or in a manner entirely different from the terms of this 

invitation that may be considered most suitable before or subsequent to the receipt to tenders due to exigencies 

of work is reserved with the University. 

13. Drawings schedule of quantities, specifications of work to be done and conditions of contract to be entered into 

can be seen at the office of the undersigned and/or office of the AEE / EE concerned on any working day during 

office hours. It shall be definitely understood that the University does not accept any responsibility for the 

correctness or completeness of the schedule, that the schedule is liable to alteration by omissions, deductions, or 

additions at the discretion of the competent University officer or as set forth in the conditions of contract.  The 

tenderer will however, base this tender amount in the case of lump sum tender, on the basis of those quantities 

etc. 

14.  Tenders not submitted in such prescribed forms, or submitted incomplete in any respect. shall be liable to  

rejection. 

15. Solicitor‘s fee, if any, to be paid to the Law Officers of the University for scrutinizing or drawing up of 

agreements, will be paid and the same recovered from the successful tenderer. 

16. The successful tenderer will have to carry out 25% more of the estimated quantity of every item at his agreed 

rates if required during execution as directed by department officers. 

17. Any further information necessary can be obtained at the Office of the undersigned on all working days during 

office hours. 

18. The work should be completed in all respect in 3 months from the date of handing over the site / order to start 

work is issued and at the rate of progress specified below. 

                                                                                        

No. Period Rate of progress 

1 3month 100% 

2 months % 

3 months % 

4 months % 
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a.  When payments on earth work exceeding 300m
3
 are made based on tape measurements, the Contractor 

shall give a declaration in writing to the effect that he agrees for the recovery of the over payments, if any, 

from the next bill‖. 

b) It shall be accepted as a condition of the contract that the payment of the final bill to the Contractor less the 

withheld amount and his acceptance thereof shall constitute full and absolute release of University from all 

further claims by the Contractor under the contract. 

c)  Payment for additions and deductions for omissions.  No authorized variations shall vitiate the contract but 

additions and omissions shall be measured up and dealt with in accordance with Clause 23 (b). 

d)  Items of work not expressly or impliedly described in the schedule, plans or specifications will be treated as 

―extra‖.  They will include only items of works, which though highly necessary for the proper execution of 

the work and for its completion, were not provided for in the original contract. 

19. The execution of an extra item of work and payment therefore will be based on the following    conditions. 

There shall be an order in writing to execute the extra item of work duly signed by an Engineer not below 

the rank of an Assistant Executive Engineer before its commencement. If the Contractor finds, after 

examining the specification and plans that extras are involved, he should give notice to the Engineer to this 

effect shall proceed with the execution of the extra item, only after receiving instructions in writing from 

the Engineer. 

Extra items may be classified as additional substituted or altered items, depending on their relation or otherwise 

to the original item or items of work. The rates for extra items shall be worked out as below 

i.) In the case of all extra item whether additional, altered or substituted, if accepted rates for identical items 

provide for in the contract, such rates shall be applicable. 

ii.) In the case of extra items whether altered or substituted, for which similar items exist in the contract, the 

rates shall be derived from the original item by appropriate adjustment of cost affected components.  The 

percentage excess or deduction of the contract rate for the original item with reference to the departmental 

estimated rate shall be applied in deriving the rates for such items. 

iii.) In the case of percentage rate contract, applying the percentage excess or deduction to the departmental data 

rate as per the original schedule on which the tenders were invited shall arrive the rate for extra item. 

iv.) Wherever the term ―Departmental data rate‖ appears, it shall mean the rate derived from the Departmental 

schedule of rates and shall include conveyance charges and Contractor‘s Profit. In cases in which the 

Contractor has executed extra items not contemplated in the agreement but the rates of  which require 

sanction of higher authorities, the Executive Engineer may, in such cases, sanction advance upto an amount 

not exceeding 75% of the amount for the items at the rate worked out and certified by the Sub-Division 

Officer.  The Assistant Engineer shall in all such cases promptly record all authorised extra items executed 

by the Contractor including detailed measurements and quantities thereof in the Measurement Book.  He 

shall neither enter any rate for the same in the Measurement Book nor include as such extra items in the 

body of the bill.  When the bill is received in the Sub-Division, the Sub Division Officer shall prepare a 

separate statement for those extra items showing the items executed, quantity of each item, rate for each 

item worked out by him based on agreement conditions and amount for each item on the basis of the rate 

worked out by him.  He shall also furnished a certificate to the effect that he has personally examined all the 

extra items and they are bonafide. There is no objection in paying 75% of this amount as a secured advance.  

On receipt of the bill with the above statement and certificate, the Division Officer may make payment not 

exceeding the amount recommended by the Sub Division Officer as a lump sum secured advance for works 

done but not billed for. 

20. Arbitration shall not be a means of settlement of any dispute or claims arising out of the Contract. All disputes 

and differences arising out of the Contract shall be settled only by the civil court in whose jurisdiction the work 

covered by the contract is situated, or in whose jurisdiction the contract was entered into in case the work 

extends to the jurisdiction of more than one court. 

21. The Contractor shall not without the previous sanction in writing of the authority accepting the tender, execute 

any power of attorney in respect of any matter, touching this contract and any such power of attorney executed 

without such sanction shall not be recognized by or be binding upon the University or their Officers.  It shall be 

entirely within the discretion of the authority accepting the tender either to grant such sanction of refuse it or 

revoke a sanction once given. 

22. No part of the contract shall be sublet without written permission of the Executive Engineer nor shall transfer be 

made by power of attorney authorizing others to receive payment on the Contractor‘s behalf. 

23. The Executive Engineer or other sanctioning authority reserves the right to reject any tender or the entire tender 

without assigning any reason therefore. 

24. In making payment, the total amount of the bill rounded of correct to the nearest rupee  

25. Tenderer should declare that they are not related to any University servant, who is in charge of or having control 

of the work.  Relationship in this will be restricted to father, mother, son, daughter, brother, sister, direct uncle, 

nephew, father-in-law, brother-in-law, mother-in-law, sister-in-law, and first cousin of the officer concerned.  If 

the above condition is found to contravened, when they tender the earnest money/security deposit of the 

tenderer/tender will be forfeited and the contract entered into will stand cancelled. 
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26. The Contractor will provide his own tools and plant, stores sheds to store his own materials as well as those 

supplied by the University and will be entirely responsible for proper use and safe custody of the later and also 

for any loss, damages, theft, mishandling, weathering or any cause whatsoever. 

27. In case of schedule rate contract, if different rates are quoted for the same specification of work under identical 

working condition at the same site/indifferent appendices of the schedule the lowest quoted rate will be accepted 

for the items in all the appendices. 

28.     The Contractor shall be responsible for the safety of the labour employed by him and he shall be liable to pay 

the necessary compensation in case of accidents as per the Workmen‘s Compensation  Act. The Contractor will 

also be liable to abide by the fair wage clause condition attached separately.  The provision of the contract 

labour (Regulation and Abolition) Act, 1970 and rules  issued   there under are binding on the Contractor. 

29 If the University undertakes to supply particular materials no claim for extra payment on account of delay in the 

supply of these materials will be entertained. 

30 In the case of construction of staining to wells, excessive tilts, if any, occurring to the extend which is more than 

the percentage allowed as per rules will have to be rectified by the Contractor at his own cost and if the 

Contractor fails to attend to the same it will be get attended to by other agency and the cost thereof recovered 

from the original Contractor.  

31 The Contractor should take a license under the current explosive rules to enable him to manufacture and posses 

the quantity of gunpowder required by him for blasting, if necessary. It shall be accepted as a condition of 

contract that the landed property of or bank deposit based   on which the Solvency Certificate was issued by the 

Revenue Department and produced during the time of Registration will not be alienated during the period of 

contract without the permission of Government. 

32. The Contractor shall employ engineering personnel as detailed as per existing rules for civil and electrical works 

according to the tenure of the contract and pay a minimum wages as per standing rules. 

33.    Tenders, which are not in conformity with this tender notice, are liable to rejection. 

34.    This tender notice with the conditions stated herein will form part of the Contract documents. 

35.    In the case of schedules contracts when the rates quoted for a particular item in figures and words  disagree, the 

rates quoted in words will be taken for the purpose of the settlement of the contract. The Contractor is bound to 

accept these rates if the contract is awarded to him.  Similarly in the case of percentage rate contract when the 

overall percentage rates quoted in figures and words, disagree ,the rates noted in words will be taken for the 

purpose of the settlement of the contract, the Contractor, is bound to accept these rates if the contract is awarded 

to him. 

36.  The entries in the tender schedule issued by the University are in no way to be corrected by tenderer  If the 

tenderers make any correction in the tender schedule the tenders will be rejected. 

37.  In the case of the percentage rate contract, the overall percentage rate quoted by the contract, shall not be varied 

on any account whatever and it shall hold good for all items done irrespective of variations in quantities. 

38.   All conditions laid down in the Notice inviting tender and form of tender be binding on the contract. 

39 It shall be the responsibility of the Contractor to obtain necessary land for stocking the materials for the work. 

40 For the conveyance of earth or other materials the Contractor may adopt head load, cart load, lorry load or any 

other mode of conveyance as he likes for his own convenience and the rates quoted shall never be increased on 

the plea that he has to provide a different mode of conveyance than that stated in the tender. 

41 Roofing tiles, hip tiles, wire cut bricks; surki etc. required for the work shall be purchased from suppliers 

approved by the Executive Engineer. 

42.   The tenderer are advised to inspect the site and    satisfy themselves to the adequacy of the load and availability 

of materials etc. before tendering for the work.  Any plea put forward later on for enhanced rates on grounds of 

the materials available and the load etc. will not be entertained. 

43. The quantities provided for in the schedule may vary and the Contractor should be prepared to do upto 35% 

excess over the schedule quantities at his quoted rates for the work. 

44. The quantities shown in the schedule  are approximate. The Contractor is bound to carry out all excess over and 

above the agreed quantity if found necessary during execution at his agreed rates. 

45. The quantities given here are those, upon which the tender cost of the work is based, but they are subject to 

alterations, omissions, deductions or additions provided for in the conditions of this contract and do not 

necessarily show the actual quantities of work to be done.  The unit rates noted are those governing payment for 

extras or deductions or omission according to the conditions of the contract as set forth in the preliminary 

specification of the Kerala Detailed Standard specification of this contract. 

46.   The Departmental officers will record the measurement of works done as per the Indian Standard Method of 

measurement..  

47. Payments for blasting of rock and boulders will be made either for the quantity measured in solid, or for the 

stacked quantity, after deduction of 33.34% for voids, whichever is less. 

48.    It is to be expressly understood that the measured work is to be taken net (not withstanding any customs or 

practice to the contrary according to actual quantities when in place and finished according to drawings or as 

may be ordered from time to time by the Executive Engineer, and the cost calculated by measurement or weight 

at the respective places without any additional charges for any necessary or contingent works connected 

therewith.  The rates to be quoted for works in site and complete in every respect. 



6 6 

49.   Extra item: ‗Extras‘ shall mean items of the work not expressly or by implications described in the schedule; 

plans of specifications.  They will include only items of works, which though highly necessary for the proper 

execution of the work and for its completion were not provided for in the original contract. Payment of such 

extra items will be made on the basis of extra items condition vide Clause 19. 

 Note:- Wherever the term ‗data rate‘ appears, it shall mean the rate derived from the P.W.D. schedule of rates 

/DSRshall include conveyance charges and Contractor‘s profit and overhead charge. 

50. Except for extra items under the contract, the overall percentage rate accepted and specified in the agreement 

shall not be varied on any account whatever, and it shall hold good for all items done  irrespective of variations 

in quantities.. 

51.    The Contractor shall have no claims for any loss due to unforeseen circumstances including short supply of 

materials of suspension of work due to any reason. 

52. The University reserves the rights to abandon the work at any stage if such a course is found necessary in the 

interest of the University, irrespective of what have been agreed to herein and the Contractor will be paid only 

for the finished items of work.  No claim for compensation put forth thereby will be entertained. 

53. The work shall be completed in all respect and also at the rate of progress within the time limit and stipulations 

in the Notice Inviting Tenders, failing which the Contractor is liable to be fined as stipulated. The extension & 

Time of Completion will be granted at a time shall not exceed 25% of original time or 6 month whichever is 

less. The maximum extension can be granted for a work limited to half of the original Time of completion. Time 

is the essence of the contract and the date fixed by the Executive Engineer for the commencement and 

completion of works as entered in this agreement shall be strictly observed by the contractor, Extension of time, 

completion of work and fine. Time extension may be granted as per PWD manual in force at that time. 

 

For extension of time fine will be imposed at the following rates. 

First extension – for every 25% of original time of completion 1 % of the PAC  subject to a minimum of 

Rs.1000/- and maximum of Rs.50,000/- 

Beyond the first extension – 2% of the PAC subject to a minimum of Rs.2000/- and maximum of Rs.1,00,000/-  

 

54. Defect, if any noticed within the guarantee period as per rules unless specifically provided otherwise from the 

date of completion of the work shall be got rectified by the Contractor, in default of which this will be attended 

to by department and the cost for making good will be recovered from the Contractor.  

55.     The Contractor agrees that before final payment is made on the Contractor, he shall sign and deliver to the 

Executive Engineer either in the measurement book or otherwise as demanded a valid release and discharge 

from any and all claims and demand whatsoever for all matters arising out or connected with the contract, 

provided that nothing in this clause shall discharge or release the contract from his liabilities under the contract.  

It is further expressly agreed that the Executive Engineer in supplying the final measurement certificate need not 

be bound, by the preceding measurements or payment.  The final measurements if any of the Executive 

Engineer shall be final, conclusive and binding on the Contractor. 

56. The Contractor shall be liable for any loss caused to the University on account of the above work including any 

that may arise due to non-fulfillment of the Contractor.  He should comply with the rules laid down in the 

Central P.W.D. contract regulations regarding fair wages. 

57.    The Contractor shall see that the tribes of the locality are employed to the extent possible. 

58  The rates quoted by the Contractor for the various items shall be inclusive of all tools and plants required for the 

proper execution of work all other incidental charges and separate claim for these will not be entertained under 

any circumstances.  

59.   Metal of the required sizes alone should be brought to the site of the work, breaking boulders or rubble in to 

metal will not be allowed either on or the side of the road.  Metal should be stacked on one side of the road only 

and in such a way as not to cause any hazards to traffic.  The stack should be formed as per the standards profile 

current in the department. 

60 Granite stone metal supplied should be sound, hard, tough and durable, free from any decayed matter and of 

uniform colour and texture.  Each piece should have sharp angular edges.  The metal should not also contain any 

quarry dust or earth. 

61 Siliceous gravel shall consist of any hard nodules not more than 40mm nor less than 6mm dia. In any direction, 

scraped from the hillsides and free from admixture of earth of laterite chips. 

62  River Sand supplied should be clean, sharp and gritty to the touch, free from clay and other impurities and 

obtained from running water sources.  

63 The Contractor will have to make his own arrangements to convey the materials supplied by the University and 

for stacking, if materials and site shed etc which are found necessary for the proper execution of the work.  He 

will also be responsible for the safe custody of the materials till they are used on works. 

64 If payment is claimed for metal supply 75 percent of the supply will only be made in the part bill.  The 

spreading and consolidation should be done within two months of supply. 

65 The payment of the earthwork items will be made as level measurements or tape measurements as per rules 

prevailing the department. 
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66 The moulds, shuttering etc. required for the work should be made by the Contractor and got approved by the 

departmental officers at site before use. 

67 The Contractor shall be responsible for the payment of GST as per rules in force from time to time and the rates 

quoted for various items remain unaffected by any changes that may be made from time to time in the rate at 

which such tax is levied G.S.T, sales tax, Service Tax, KWWF and income tax due to Government from the 

Contractor will be recovered from his bill for the work as per the advice of the authorities concerned. 

68 All sums due to the University under or by virtue of this contract shall be recoverable first from the security 

furnished by the Contractor and if the same is found insufficient, such deficit amount shall be recoverable under 

the provisions of the Revenue Recovery Act for the time being in force or any other manner as the University 

may deem fit as though the same were arrears of land revenue or in any other manner as the Government may 

deem fit. 

69 Vide G.O. (Rt) No.568/91/PW&T Tvm dt. 6.5.91.  The Contractor for this work shall be found to remit an 

amount equal to 1% of the value of the work done on account of this contract, towards the employers 

contribution to the Kerala Construction Worker‘s Welfare Fund as provided in the Kerala Construction Workers 

Welfare Fund Act 1989. This amount shall be recovered proportionately from the part bills and final bill for the 

work and the Contractor shall be abided by such recovered. 

70 The purchase tax/GST will be recovered from the bill as per GST rules.  The liability for settlement of Sales 

Tax/GST on the works as stipulated by the Government from time to time will be that of the Contractor.. Value 

added tax purchase tax,turnovertax,GST or any other tax applicable shall be payable by the contractor in respect 

of this contract and Government/university will not entertain any claim whatsoever in respect of the same. 

Responsibility of remittance and periodical filing of GST returns on account of civil works to the authorities 

concerned is vested with the contractor. However, in respect of service tax, wherever legally applicable the same 

shall be paid by the contractor to the concerned department on demand Unless specifically mentioned in this 

document all conditions as stipulated in revised edition of KPWD Mannual 2012 and SBD of Kerala PWD are 

applicable. 

71 If during execution, the proportion of usage of materials issued departmentally alone is varied for which the 

price has been fixed in the tender, the quoted rate of the item will be allowed effecting short or excess of 

departmental materials actually used as well as labour charges for handling the short or excess if any provided is 

in the same position. 

72 All concrete should be machine mixed and vibrated. 

73 The earthwork filling for new embankments should be compacted to 95% proctor‘s density, in layers of 15cm 

thick.  The top layer of 45cm should be compacted to 100 % proctor‘s density.  The department in advance 

should be approved the earth used by the Contractor for such work.  The University at its own cost will test the 

embankment so formed, during and after the completion of work.  The Contractor should provide all facilities 

for the departmental field-testing staff for such works. 

74 In road formation works at changing gradients suitable vertical curves will have to be provided as per I.R.C. 

paper No.156 and horizontal curves will have to be designed and laid down as per I.R.C. paper No.119. 

75 The machinery if any available with the University will be supplied to the Contractor on requisition in writing to 

the Officer-in-charge at the rates and conditions fixed by the Executive Engineer.  The Contractor has to take the 

machinery from the store and return to the same spot at his cost and responsibility and maintain the same as per 

directions from the department. 

76 The Contractor should note his Register Number and class of registration in the tender. 

77 The overall percentage rate accepted and specified in the agreement shall not be varied on any account 

whatsoever and that shall hold good for all items done irrespective of variations in quantities. 

78 For schedule items of works, when incidental charges such as ring bund, bailing out water, shoring etc. are 

actually required but not specifically stated in the tender, it is to be understood that the rates quoted by the 

Contractor shall cover such charges also and no extra on account of such incidental charges, if any, will be paid. 

79 For putting up ring bunds and bailing out water the Contractor has to make his own arrangements and design for 

the successful completion of the work.  The Contractor should inspect the site and satisfy himself about the local 

conditions previously.  The Contractor should be responsible for any damages caused due to breaching of the 

ring bound of otherwise. 

80 The formwork for taking reinforced concrete for bridgework shall be preferably of steel; it shall be absolutely 

rigid enough so as to ensure casting of the structure to perfection.  On either case, the Contractor shall get the 

type of formwork and centering approved before concrete by the Executive Engineer. 

81 When M.S. rods of 16mm dia and above are to be used in the work in length greater than the length supplied, 

the joint should be welded if so ordered, by electric welding as per specification and welded samples got tested 

at the cost of the Contractor and the result furnished to the Executive Engineer for his approval.  Welding of 

reinforcement will be paid as extra unless otherwise specified. 

82 In the case of bridge and building works, test samples of concrete used in plain or R.C.C. work shall be 

regularly prepared and tested according to the standard method at the cost of the Contractor, when it is ordered 

to do so.  The test results shall be promptly reported for orders of Executive Engineer. 
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83 The rate given in the schedule for ―earth work load‖ unit will be applicable only for the first four extra loads 

beyond which only lorry load will be permitted for conveyance unless under special circumstances approved by 

the University.  

84 All items should be carried out as per the relevant specification in the C - 4517.34 KSS and as modified by the 

I.R.C. specification and all clauses of the preliminary specification ,CPWD Specifications, MORTH etc. 

85 Fair wage Clause 

a) The Contractor shall pay not less than fair wages to labourers employed by him for the work Fair wages, 

mean wages whether for the provisions for contract at the time of inviting tenders for the work and whether 

such wages prescribed by the Central P.W.D. for the District in which the work is done. 

b) The Contractor shall, not-withstanding the provisions of any contract to the contrary, cause to be paid fair 

wage to the labourers indirectly engaged on the work including any labourers engaged by his sub 

Contractors in connection with the said work as if the labourers have been immediately employed by him. 

c) In respect of all labourers directly or indirectly employed by him in the works for the performance of the 

Contractor‘s part of his agreement the Contractor shall comply or made to comply with Central P.W.D. 

Contractor‘s Labourer Regulation made by the Government in regard to payment of fair wages, wages not 

paid, deduction unauthorized made, maintenance of wages register, and other items like employment-

inspection and submission of periodical returns and all matters of a like nature. 

d) The Executive Engineer or Sub Division Officer concerned shall have the right to deduct from the money 

due to the Contractor any amount required for intimated to be required for making good the loss suffered by 

a worker by reason of non-fulfillment of the conditions of contract for the benefit of workers non-payment 

of wages or deductions made from his or her wages which are not justified by the terms of the contract or 

non-observance of regulations. 

e) Vis-a-Vis    the Central Government the contract or shall be primarily liable for all payments to be made 

under and for the observance of Regulation aforesaid without prejudice to his rights to claim indemnity 

from his sub Contractors. 

f) The regulations aforesaid shall be deemed to be part of this contract and breach thereof shall be a breach of 

this contract 

86 Clauses 1-17.3.4 KSS. – Accidents – Boarding – Lighting – Observations – Watchman 

a) When excavations have been made or obstacles have been put in public thorough fares or in places where 

there is any likelihood of accidents, the Contractor shall comply with any requirement of law on the subject, 

and shall provide suitable boarding, lighting and watchman as necessary. 

b) It shall be the Contractor‘s sole responsibility to protect the public and his employees against accident from 

any cause and he shall indemnify University against any claims for damages for injury to person or 

property, resulting from any such accidents and he shall, where the provisions of the Workmen‘s 

Compensation Act apply, take steps to properly insure against any claims there under. 

c) On the occurrence of an accident which results in the death of any of the workmen employed by the 

Contractor or which is so serious as to be likely to result in the death of any such workmen the Contractor 

shall within 24 hours of the happening of such accidents, intimate in writing to the concerned Section 

Officer of the University the fact of such accident.  The Contractor shall indemnify University against all 

loss or damage sustained by University resulting directly or indirectly from his failure to give intimation in 

the manner aforesaid including the penalties or fines if any payable by University a consequence of 

University‘s failure to give notice under the Workmen‘s Compensation Act or otherwise conform to the 

said Act in regard to such accident. 

d) In the event of an accident in respect of which compensation may become payable under the Workmen‘s 

Compensation Act VIII of 1923 whether by the Contractor or by the Government as principle it shall be 

lawful for the Executive Engineer to retain out of moneys due and payable to the Contractor such sum or 

sums to money as may, in the opinion of the said Executive Engineer, be sufficient to meet such liability.  

The opinion of the Executive Engineer shall be final in regard to all matters arising under this clause. 

 

87 Unless specifically mentioned in this document, all conditions as stipulated in revised edition of Kerala State 

PWD manual 2012 and SBD of Kerala State PWD (as per Go(p) No. 08/2017 PWD dated 09/08/2017 )as those 

current in Kerala PWD  in force are applicable to this work contract also. 

 
88       Special Conditions as per G.O(P) No 19/2016/Fin dated Thiruvananthapuram 03/02/2016 

 

All Government departments/PSUs/Autonomous Bodies, Agencies accredited by Government for entrusting 

works shall strictly incorporate the following special conditions in the tender documents in future for Cement 

and Steel to be brought by the contractor. 

 

A. CEMENT 

The contractor shall procure 43 grade (confirming to 15:8112) ordinary portland cement as required in the work, 

from Malabar cement or reputed manufacturers of cement having a production capacity of one million tons or 

more per annum such as ACC, Ultratech, J.P. Rewa, Vikram, Shri cement, Birla jute and Cement Corporation of 
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India, Zuari, Chettinadu etc., as approved by the Ministry of Industry, Government of India/Govt. of Kerala and 

holding license to use ISI certification mark for their product. (The grade and IS Code ref shall be modified, if 

grade of cement used is different) 

 

B. STEEL REINFORCEMENT 

a) The contractor shall procure TMT bars of Fe 500 D from primary steel producers such as SAIL, TATA 

steel Limited, RINL, Jindal Steel & power Ltd, & JSW steel Ltd or any other producer as approved by 

Govt. of Kerala who are using iron ore as the basic raw material/input and having crude steel capacity 

of two million tones per annum and above. The TMT bars produced from primary producers shall 

confirm to manufacturer‘s specifications. (The grade and IS code ref shall be modified for if grade of 

steel used is different) 

b) In case of non availability of steel from primary producers the contractor may be permitted by the 

Engineer-in-charge to use TMT reinforcement bars procured from steel producers having integrated 

steel plants (ISPS) using iron ore as the raw material for production of crude steel which is further 

rolled into finished shapes in house having crude steel capacity of 0.5 million tons per annum and 

more. 

c) In case of non availability of steel from primary producers as well as ISPS then the Engineer-in- charge 

may also permit use of TMT reinforcement bars procured from secondary producers for minor 

works/non structural works only.  

In such cases following conditions shall apply:- 

1) The grade of the steel shall be Fe 500 D as per IS 1786: 2008. The secondary producers may have valid 

BIS/statutory license to produce HSD bars confirming to IS 1786: 2008. The TMT bars produced from 

secondary producers shall conform to the specifications as laid by BIS. 

2) In such cases necessary recovery corresponding to the difference in rate shall be made to the accepted 

rates in the contract. 

 

d) The specifications of TMT bars produced either from primary producers, ISPS or secondary produces, 

shall meet the provisions of IS 1786: 2008 pertaining to Fe 500 D grade of steel. (The grade and IS 

Code ref shall be modified for if grade of steel used is different). 

e) All other conditions and specifications of contract are the same as those current in the Kerala State 

PWD. 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



10 10 

 

 

PART – II 

A GENERAL SPECIFICATIONS 

 

1. The rates tendered by a Contractor for the work shall include the cost of: - 

a) All labour and supervision thereof, all materials, tools, implements and plant of every description, 

ladders, cordage tackle, etc. as well as the provision of safe and substantial scaffolding required for the 

proper execution of the work in conformity with the specifications for the various items of work. 

b) Supplying the requisite agency with necessary equipment, to set out the work as well as to afford 

facilities for such examination of the work of the departmental officers may at any time consider 

desirable, as also to count, weigh and assist in the measurement or check measurement of the work or 

materials; 

c) Providing and maintaining all temporary fences, shelters, lights, watchmen and danger signals and such 

other precaution as are necessary, for the protection of the work or materials, as well as to protect the 

public and those connected with the work from accidents at the site of, or on account of the work; 

d) All sheds, mortar mills and mixing platform of every kind required for the proper execution of the work 

according to the specifications; 

e) All fees and royalties; and 

f) Finally clearing away of all rubbish, surplus materials plant etc. on completion of the work and 

dressing and leveling off and restoring the site to a tidy condition prior to handing over the work to the 

Executive Engineer or his authorized assistant and also its maintenance until so taken over. 

2. In the case of supplies of material such as rubble, broken stone, gravel sand etc. which may have to be 

measured prior to being used on the work the Contractor must always stack or arrange them neatly on level 

ground, or on ground cleared and leveled by him for the purpose in such manner as may be ordered by the 

Officer-in-charge so that they may be easily susceptible of inspection and measurement, the cost of such 

clearing, levelling and stacking or arranging being included in the rate of work.  Each stock must be straight 

and of uniform section throughout and of the dimensions specified by Officer-in-charge.  Materials not 

stacked or arranged in accordance with instructions issued will not be measured and paid for. 

3. The Contractor shall be bound to bear the expense of defense of any action or law proceedings that may be 

brought by person for any injury sustained owing to neglect of above precautions in connection with 

execution of the work, and to pay any damages and cost which may be awarded in consequence. 

4. The Contractor shall also help himself out of any difficulties of penalties arising from interference with 

private property in the execution of the contract. 

5. The Tenderer should state whether he has all the plant necessary for the execution of the work.  If  in the 

opinion of the Executive Engineer, Contractor‘s own plant is neither sufficient nor suitable for the proper 

execution of the work, the University may supply other available plant and recover reasonable hire for the 

same as per Clause 47.  Executive Engineer decision in the matter shall be final and binding on the 

Contractor. 

6. The Contractor shall bear the running expenses inclusive of pay of the University staff attached to such 

plant and cost of repairs of all University plant, while in his possession on hire as also the cost of restoring 

the same in good condition at the time of return due allowance being made for fair wear and tear. 

7. All materials and plant that are to be made over to the Contractor by the University shall be handed over to 

the Executive Engineer or Store yards and the charges for the respective as also for stacking the materials 

neatly and in regular heaps on the ground or sheds to which they are brought shall be deemed to be included 

in the rates for the work. 

8. Unless otherwise specifically provided for in the Contract, the Contractor shall at his own cost keep all 

portions of the work free from water whether due to springs, soakage or inclement weather and in a neat 

and sanitary condition and shall also see that drainage and sewage are prevented from entering the site of 

work or accumulating therein. 

9. The Contractor shall be responsible for the proper use and bear the cost of protection of materials made 

over to him by the University for use on the work and bear any loss from deterioration or from faulty 

workmanship or any other cause.  The cost of materials thus allowed to deteriorate amounting as it does to 

an excess issue over sanctioned quantities will be recovered at rates as per Clause  of the notice inviting 

Tenders.  The orders of the Executive Engineer in the matter shall be final and binding on the Contractor. 

10.  The Contractor shall be responsible to see that the level or other pegs, profiles, bench marks, masonry 

pillars or other marks set up by the Engineering Wing for guidance in the execution of the work are not 

disturbed, removed or found disturbed, removed or destroyed they will be replaced by the Department at the 

cost of the Contractor. 

11. Any materials brought to the site of work or any work done by the Contractor but rejected by the Officer-in-

charge as being not up to the specification shall in the case of materials supplied by then and there removed 

from or broken up at the site or work and in the case of work done be dismantled or rectified at the expense 

of Contractor as may be ordered by the Officer-in-charge. 



11 11 

12. In all cases whether so specified in the contract or not, the work shall be executed in strict accordance with 

the Contractor‘s accepted tender and these specifications and with such, further drawings and specifications 

and orders as may from time to time be issued by the Executive Engineer. 

13. Whenever the Contractor is ordered by the Executive Engineer or his authorised assistant or subordinate to 

execute any items of work which is not in the tender, it shall be the Contractors‘ duty to get a specific price 

arranged for the items and to see that it is written in the work spot order book (which shall be provided by 

the Executive Engineer and kept in the work by the subordinate in charge) and that this order is initialed 

and dated by the Contractor and the officer ordering that particular item of work.  For any extra item 

executed by the Contractor and not so entered in the work spot order book and initialed both by the 

Contractor and the Executive Engineer ordering such extra item that Contractor shall have no claim for 

extra payment. 

14. 1) Before starting the work the Contractor shall make all arrangements to obtain wiring sanction from the 

K.S.E.B. after giving necessary application. 

2) The Contractor after completion of work shall make all arrangements to effect the service connections 

and testing the installations. 

3) Final bill for the work done will be paid only after getting service connection and satisfactory testing. 

4) The materials and fittings shall be got approved by the D.P.P., A.E.E. (Ele.) before they are used. 

 

 
 

 

                                                           EXECUTIVE ENGINEER 

 

 
 

 

Name & Signature of tenderer 

 

 

 

Date  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



12 12 

TENDER SUBMITTING LETTER 
(To be submitted in Letter Head of bidder) 

 

To 

The Executive Engineer 

Kerala Agricultural University 

Engineering Division, 

Kumarakom-686563 

 

Sir, 

        Sub: GENERAL- Providing additional soak pit in the premises of Greeshma ladies hostel to 

collect sullage waste at CoA Vellayani - General Civil Work.-Tender submitting letter 

  

Ref: - ED/A/160/25 dt. 11/04/25 

 
1. I/We.... ........................... …on behalf of ………………………………………………as 
 

the duly authorized person (s) in my/our official capacity 
 

as…………………………………………. of the aforesaid firm, hereby submit this tender for 
 

your consideration. I / we have read and understood all conditions of this document in full 

spirit and meaning. I/We hereby agree to accept all the conditions put forth in the tender 

document without any deviations or with the exceptions, which may be expressly admitted 

and accepted by the tender accepting authority before the award of work. Preliminary 

agreement duly executed and signed in Rs.200/- worth Kerala state stamp paper is also 

enclosed. Copy of the specifications duly signed is also enclosed. 
 
2. EMD for Rs. 9466/- has been remitted through Credit Card / Net Banking.  
3. I/We further agree to complete the whole work in all respects within 90 days from date of 

award of work. 
 
4. l/We agree to keep the tender open for acceptance for a period of 90 days from the last 

date prescribed for submission of tender. 
 
5. l/We agree that tendering authority shall without prejudice to any other right or remedy be 

at liberty to forfeit the said earnest money absolutely if (a) In case we fail to keep the 

tender open as aforesaid or make any modifications in the terms and conditions of the 

tender. (b) After the Tender is accepted, l/We fail to execute the agreement as provided in 

the tender conditions or to commence the execution of work as provided in the condition. 
 
6. The tender submitted is fully in accordance with tender document and I / we agree to all 

tender conditions and any other conditions prevailing in KAU in Toto. 
 
7. I have not included any conditions in quoting for this tender. 

 
 

 

Signature with seal:  

Name and contact no: 
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BIDDER INFORMATION LETTER 

(To be submitted in Letter Head of bidder) 

 

To 

The Executive Engineer 

Kerala Agricultural University 

Engineering Division, 

Kumarakom-686563 

Sir, 

Sub: GENERAL- Providing additional soak pit in the premises of Greeshma ladies hostel to 

collect sullage waste at CoA Vellayani -General Civil Work .- Bidder Information letter 

  

        Ref: - ED/A/160/25 dt. 11/04/25 

  

 

 

 

I / We have downloaded tender document from the website 

http://etenders.kerala.gov.infor the Tender and furnishing the following details for 

your information. 

 

My / our full address for communication 

(with e-Mail, Telephone, Mobile & FAX 

Nos.) 

My/our permanent address  

(with e-Mail, Telephone, Mobile & 

FAX Nos.) 

  

 
 
 

 
Signature of Bidder 

(Seal) 
 

 

 

 

 

http://etenders.kerala.gov.infor/
http://etenders.kerala.gov.infor/
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UNDERTAKING BY THE BIDDER 

(To be submitted in Letter Head of bidder) 

 

To 

The Executive Engineer 

Kerala Agricultural University 

Engineering Division, 

Kumarakom-686563 

 

 

Sir, 

 

Sub: GENERAL - Providing additional soak pit in the premises of Greeshma ladies hostel 

to collect sullage waste at CoA Vellayani -General Civil Work .-Undertaking by the Bidder 
 

Ref: - ED/A/160/25 dt. 11/04/25 

 

 

 

1. I/We read and agree to all points given in this undertaking. 

2. I/We confirm that Mr./Ms .......................................is authorized personnel to sign 

the tender document on behalf of <Full name of Company>  

3.   I/We do hereby distinctly and expressly declare and acknowledge that I have 

read the tender conditions and I do hereby admit that these conditions are binding 

on me and I shall abide by the terms and conditions as stipulated therein in 

respect of the work. 

4.   I/We do hereby declare also that I have read the revised PWD Manual 2012 and that 

I/We am/are familiar with various clauses contained in it.  I/We am/are fully aware 

that the conditions contained in the revised PWD Manual are to become as part of 

the agreement. 

5. I hereby declare that I am not related to any Government servant, who is in charge 

of or having control of the work. Relationship in this regard will be restricted to the 

enlist given in section 6 and schedule 1(a) of the Company‘s Act 1956. If at any 

stage the above conditions is found to have been contravened the earnest 

money/security deposit will be forfeited and the contract will stand cancelled. 

6.  I/We am/are enclosing preliminary agreement in stamp paper of Government of 

Kerala worth rupees. 200/- 

 

 
Signature with seal: 

Name and contact no: 
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